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Contract Documents and Formation

This Contract between the Northern SEQ Distributor-Retailer Authority
trading as Unitywater (ABN 89 791 717 472) (UW’) and the Contractor
is: a) comprised of the following documents provided by UW, in
descending order of precedence: (i) Schedule 1 — Special Conditions
(if any), (i) these Terms and Conditions, (iii) Annexures (if any); (iv) the
Order, (v) Specifications , and (vi) drawings (if any); and b) made as at
9:00am AEST on the date of the Order and represents the entire
agreement in relation to the subjectmatter.

Any other documents provided by UW for the purpose of the Order
including reports are for the Contractor’s information only, do not
form part of the Contract, and may not be relied on by the
Contractor.

The Contractor acknowledges and agrees it has read and
understood this Contract and had the opportunity to seek legal
advice.

If UW provides any design, specification or documentation (Prior
Design Work), the Contractor agrees it shall be fully responsible for
the whole of the design, specification and documentation of the Works
despite any errors, inconsistencies, or omissions in the Prior Design
Work.

The Contractor has fully informed itself on all aspects of UW’s
requirements and has represented that it can meet the
requirements.

The Contractor is deemed to have accepted UW's offer by
performing any of its obligations under this Contract including
performing WUC.

Any variations to the WUC and corresponding changes to the
Contract Sum shall be agreed to in writing by the parties.

Unless agreed in writing between the parties, this Contract
applies to the exclusion of any terms and conditions appearing on
or forming part of the Contractor's dockets, quotes, invoices or
other documentation, including any terms issued by the Contractor
on performance of the WUC, or any terms and conditions that
generally apply to the Contractor's supply to other parties.

A counter-offer by the Contractor on substituted terms and conditions
is not binding on UW unless UW accepts the counter-offer in writing.
In the absence of a written acceptance, this Contract applies.

Scope

The Contractor is to perform the WUC at the Site by the Date

for Practical Completion in accordance with this Contract.

Time is of the essence. The Contractor accepts the risk, including
delay risk, for Inclement Weather.

UW agrees to pay the Contract Sum to the Contractor in
consideration for the WUC on the Date of Practical Completion.
Unless otherwise stated in the Order, the Contract Sum is fixed
and includes all costs incurred by the Contractor in supplying the
WUC (including materials, transport, delivery, insurance, export,
import, customs, taxes, duties, exchange rates, loading and
unloading).

The Contractor shall not commence the construction of any part of
the Works until the design, specification and documentation for that
part of the Works is completed and UW has consented to their use
for the purpose of the Works.

The Contractor shall prepare the plans listed in the Specifications
prior to commencing WUC at the Site.

To enable the WUC to be used, the Contractor is to deliver to UW
all design documents, as constructed drawings, keys, and legible
English language operating manuals, instructions, passwords, and
reference material about or relating to the WUC and the Works by
the Date for Practical Completion.

Title in the materials passes to UW on delivery to the Site following
inspection by UW. Any materials found to be wrongly supplied, faulty
or damaged may be returned to the Contractor at the Contractor's
sole cost.

Performance of the WUC is only to occur between 6:00am and
6:00pm AEST on Business Days at the Site, unless otherwise stated
in the Specifications.

UW is not responsible for any WUC performed or Works supplied by
the Contractor without an Order. If the Contractor is unable to perform
any of the WUC or complete the Works by the Date for Practical
Completion, the Contractor is to inform UW as soon as possible.
The Contractor shall not vary any part of the WUC, the Works or
the Contract except as agreed in writing with UW.

Invoice

The Contractor shall invoice UW for the total Contract Sum within
14 days after the Date of Practical Completion unless previously
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agreed in writing by the parties.

All invoices must be sent to Accounts Payable accounts-
payable@unitywater.com or Accounts Payable, Unitywater, PO
Box 953, Caboolture QLD 4510. All correspondence in connection with
this

Contract other than invoices or payment correspondence is to be
sent to the address shown on the Specifications.

All Tax Invoices must include a reference to the corresponding UW
Purchase Order (PO) number (The format being 3 alpha and 6
numeric characters e.g. ABC123456) for the UW Order. A Tax
Invoice will not be considered as valid and eligible for payment
unless and until the Tax Invoice is provided to UW with the correct
PO number for the Order.

If the supply of WUC is a Taxable Supply (as that term is defined
in the GST Act), then the invoice provided by the Contractor must
be in the form of a valid Tax Invoice.

If GST is payable on the supply of the Order, then subject to the
receipt of a valid Tax Invoice, UW is to pay the Contractor an
amount equal to the amount of GST payable on the taxable supply
at the same time as the taxable supply is paid.

Payment

UW will pay to the Contractor, the amount stated on a valid and
correctly rendered invoice (as reasonably determined by UW)
within 25 Business Days from the invoice date unless otherwise
stated on the Specifications.

Payment shall be made into the Contractor's nominated bank
account in accordance with the details provided by the Contractor in
the Supplier Portal. Payment will

be deemed to have been made when the funds are credited to the
Contractor's nominated bank account and UW will be fully
discharged of its obligation to pay the Contractor.

UW will not be responsible for any delays in funds being credited
to the Contractor's nominated account, or errors due to factors
outside UW’s reasonable control, including but not limited to,
delays or errors in the banking system or errors in bank account
details supplied.

The Contractor agrees to repay any amounts paid to the
Contractor by UW in error, on reasonable request in writing.

If UW, acting reasonably, disputes an invoice, it is not obliged to pay
the disputed portion of the invoice until the dispute is resolved.

The Contractor is to comply with its obligations according to, and
not cause UW to be in breach of, the Building Industry Faimess
(Security of Payment) Act 2017 (Qld) (‘BIF Act’).

After being established as a supplier by UW, the Contractor may be
provided with access to UW’s Supplier Portal. Following the date of
such access, all payment and contact information and related
updates of the Contractor will be managed by the Contractor
through this platform.

The Contractor is solely responsible for ensuring that at all times
all payment information is true, accurate and complete in all
material respects and not misleading in any material respect
(including by omission) not entitled to make any claim for any
cost, loss, damage or expense it suffers or incurs out of or in
connection with any errors contained in the information
contained within the Supplier Portal.

Warranty

The Contractor warrants that the: (i) WUC is fit for purpose, meet
Australian Standards including AS/NZS 4020 if for use in contact
with drinking water, conform to any sample supplied, will not
adversely affect public health when used for purpose, complies with
the requirements of the Contract, and will not, or will not cause UW
to, breach any law; (ii) Contractor will be suitably qualified and
experienced, and use properly skilled, qualified and experienced
persons and subcontractors, shall ensure the Works are
constructed in a proper and workmanlike manner, punctually, with
due care, skill and diligence, and otherwise in the manner UW
reasonably requires; (iii) materials used in WUC are new, not used,
of high and merchantable quality, and are free from defect, lien,
charge, security interest and encumbrance; (iv) Contractor has
obtained the necessary approvals for the supply of the WUC; (vi) to
the extent any WUC requires a licence, the Contractor holds the
appropriate licence; and (vii) Contractor has not provided any false
or misleading information, has declared any conflict of interest, and
will act ethically, honestly and in good faith. (viii) Contractor, its
employees and subcontractors will comply with Unitywater's
workplace health and safety management systems and procedures,
as well as attend any necessary training required by Unitywater and
keep all records of such.

As a prerequisite to achieving Practical Completion, the Contractor
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shall assign to UW, the benefit of all manufacturers’ warranties for
any WUC, materials or Works on request from UW.

Defective Works

If, during the Defects Liability Period, any of the Works is found to
be Defective, the Contractor shall carry out rectification work and
re-test all rectified Works as reasonably directed by UW and at
times and in a manner so as not to inconvenience UW or any other
persons performing work at the Site.

If the Contractor fails to complete the rectification work as directed,
UW may have the rectification work carried out by others, without
prejudice to any other rights and remedies UW may have. The
reasonable cost incurred for the rectification work will be monies
due and payable by the Contractor to UW.

Safety

The Contractor shall use good industry practice to cooperate, and
coordinate WUC with all persons performing work at the Site to
avoid disruption or delay to both the WUC, and work performed by
other persons at the Site. The Contractor acknowledges that it shall
not be entitled to any variation, extension of time or other claim
arising out of, or in connection with any failure to cooperate, or
coordinate in relation to work at the Site.

The Contractor shall allow access to and through the Site to UW
and any other persons as reasonably directed by UW.

The Contractor, its employees and subcontractors, in performing the
WUC, are to: (i) Attend inductions and follow direction from UW, and
not otherwise interfere with UW’s activities or the activities of any other
person at the Site; (i) Comply with: UW policies including the UW
code of conduct; UW Personal Protective Equipment Requirements;
National

heavy vehicle, and work, health and safety laws; and all lawful
directions given by UW and any person authorised by law to give
directions to the Contractor; (iii) Ensure that the WUC is performed in
a safe manner and in such a way which does not adversely affect
public health, safe working practices, safety and care of property or
continuity of work at the Site; (iv) Provide all such information and
assistance as UW reasonably requires;

(v) Ensure any hazardous materials are to be approved by UW prior
to initial supply; (vi) Provide UW copies of relevant material safety
data sheets;(vii) maintain work, health and safety records and notify
UW of any breach or potential breach by the Contractor or its
employees or subcontractors of any work, health and safety law.(viii)
discharge its duties under work, health and safety law and ensure
its employees and subcontractors discharge their respective duties
under work, health and safety law.

The Contractor acknowledges and agrees that when its employees
and subcontractors are attending the Site, UW may by either breath
or saliva sample, at any time, conduct random tests for alcohol and
drugs on the Contractor's employees and subcontractors and exclude
any person from the Site who tests positive to drugs or has an alcohol
reading over 0.00%.

The Contractor acknowledges and agrees that if part of the WUC to
be provided under the Order are to be performed at a UW workplace,
or on behalf of UW, the Contractor, its employees and subcontractors
will register in UW’s contractor management system, Sitepass via
http://unitywater.mysitepass.com/ and successfully complete the
assigned induction requirements prior to arriving on site. Please
direct any queries to sitepass@unitywater.com or refer to Sitepass
External User Guide.

Environment

The Contractor shall take all action necessary to protect and
preserve the environment from harm or damage arising from, or in
connection with the carrying out of WUC.

The Contractor shall notify UW of any environmental harm, promptly
rectify any harm and provide a report on any harm and its rectification
to UW on reasonable request.

Unitywater Property

UW Property remains the property of UW. No property rights

are transferred from UW to the Contractor by this Contract.

The Contractor is not to use or modify UW Property except in the
proper performance of this Contract.

The Contractor is to take reasonable care of UW Property and
hand over to UW any UW Property when it is no longer required
by the Contractor for the purpose of this Contract or in any case
within seven days of request by UW at the Contractor’s expense.
The Contractor is responsible for care of the whole of Works, the
materials, and WUC from and including the date of commencement
of WUC to 4:00 pm on the Date of Practical Completion.

The Contractor is liable for loss or damage to the Works, WUC and
materials that occurs prior to Practical Completion. The Contractor is
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to carry out rectification work to the Works, and WUC as soon as
reasonably practicable after loss or damage occurs.

Personal property

The parties agree that for the purposes of section 115 of the
Personal Property Securities Act 2009 (Cth) (PPSA), sections 120,
126, and 128 of that Act are not to apply to any collateral related to
this Contract.

If UW determines that the Contract or a transaction in connection
with it is or contains a security interest, the Contractor agrees to do
anything as UW may reasonably require to ensure the security
interest is reasonably enforceable, perfected and otherwise effected
and ranks ahead of other security interests, enables UW to apply for
and obtain any registration or notification in accordance with the
PPSA, and enables UW to exercise any rights in connection with the
security interest or the property the subject of the security interest.
Intellectual property

UW grants the Contractor a non-exclusive, global, revocable licence
to the end of the Defects Liability Period (excluding the right to
sublicense) to use UW intellectual property for the purpose of fulfilling
this Contract.

For intellectual property provided by the Contractor, the Contractor
grants UW a perpetual, global, royalty-free, non-exclusive,
irrevocable licence (including the right to sublicense) to use,
reproduce, adapt, modify, distribute and communicate that
intellectual property for the purpose of completing construction of,
using, maintaining, upgrading, altering or otherwise dealing with
WUC or the Works and any purpose in connection with
improvements on or proposed for UW'’s other sites.

. Rights to all intellectual property created for the purpose of, or

as a result of this Contract vest in UW.
Confidential information

The Contractor is not to disclose or otherwise make available any
information provided by or obtained from UW in relation to this
Contract except: (i) to its employees on a need-to-know basis; (ii)
with UW's written consent; (iii) if required by law; or (iv) if itis in the
public domain, except as a result of a breach of this Contract.

UW may disclose confidential information to (i) the Australian
Competition and Consumer Commission if there is a reasonable
suspicion of cartel conduct or unlawful collusion; or (ii) the
Queensland government under established government protocols
or for public accountability purposes.

The Contractor is to deal with personal information provided

by or collected on behalf of UW as if it were UW for the
purpose of the Information Privacy Act 2009 (Qld).

The Contractor is to do all things that a reasonable and prudent
person would do to ensure that all UW systems and information
which it accesses during the course of providing the Services,
are protected at all times from unauthorised access or use by a
third party or misuse, damage or destruction by any person and
report any such incident to UW immediately.

The Contractor is not to disparage UW, where disparage means any
act or omission, including written or verbal communication, which is
intended, or would reasonably be expected, to harm UW or its
reputation or which would reasonably be expected to lead to
unwanted, negative, or unfavourable publicity to UW.

Audit

To the extent permitted by law, UW may exchange information
about the Contractor’'s credit and financial standing, history and
capacity with any third party.

The Contractor is to keep proper business and accounting
records relating to the supply under this Contract.

The Contractor is to do all things reasonably necessary to
facilitate a prompt and efficient audit of its WUC if requested by
UW including providing access to premises, material, records and
personnel.

Insurance

The Contractor is to effect and maintain, with UW as a named
beneficiary: (i) public liability insurance of no less than $20 million;
(i) products liability insurance of no less than $10 million; (iii)
comprehensive motor vehicle insurance;(iv) insurance for death
or injury to persons employed by the Contractor (workers
compensation) (v) insurance for loss or damage to Works and
WUC resulting from any cause, and (vi) insurance for loss or
damage to materials in storage, in transit and at the Site.

If the Contractor is supplying professional, design or consulting
services as part of the WUC, the Contractor is to effect and
maintain professional indemnity insurance of no less than $5
million for no less than seven years after the Date of Practical
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Completion.

If the Contractor’s plant and equipment are used on UW premises
for this Contract, the Contractor is to effect and maintain plant and
equipment insurance against loss, theft, damage or destruction for
the full replacement or reinstatement at market value of the plant
and equipment.

Prior to commencing WUC, the Contractor must (upon access
being provided to the Contractor) upload to the Supplier Portal
copies of certificates of currency to UW for all insurance required
under this Contract and notify UW immediately on replacement and
termination of any insurance.

Security

Prior to accessing the Site, the Contractor shall provide to UW,
reasonable security for the amount and in the form set out in the
Specifications for the purpose of securing the Contractor's
performance of its obligations under this Contract (‘Security’).

The Security may be in the form of either cash (deposited into
UW's nominated bank account) or unconditional bank
guarantee(s) without time limits. The Security shall be held and
may be dealt with by UW subject to the provisions of this
Contract.

On the Date of Practical Completion, UW shall release or refund
50% of the Security to the Contractor. On completion of the Defects
Liability Period, the remaining 50% of the Security shall be released
and refunded to the Contractor, subject to UW's right of recourse to
the Security.

Security shall be subject to recourse by UW, for any amount due
which remains unpaid after the time for payment or for any amount
bona fide claimed that remains unpaid after five Business Days
after demanding payment. UW may continue to hold the Security
after termination of the Contract to the extent of any amount
claimed by UW and may apply security after termination where the
Contractor fails to pay any amount due within the specified period
for payment. Interest earned on the Security will belong to UW.
Indemnity

The Contractor indemnifies and is to defend UW against claims,
liabilities, losses, damages, costs (including legal costs) and
expenses made against, or suffered or incurred by UW as a result of
any breach of this Contract, claim by a third party, intellectual
property breach, or negligence, criminal act, or willful act or omission
by the Contractor in relation to this Contract including but not limited
to (i) any injury, accident or safety related incident on or adjacent to
the Site arising out of or as a consequence of carrying out WUC
(except to the extent it is due to the negligent act or omission of UW
or its employees), or (ii) any actual or threatened environmental
damages, destruction, harm or contamination (including in respect of
making good environmental damage or in defending claims).

UW is not required to incur expense before enforcing an indemnity.
In conducting any claim or proceeding in respect of which the
Contractor indemnifies UW, the Contractor will, at the
Contractor's expense, comply with UW's reasonable directions.

Insolvency

The Contractor is to notify UW immediately in writing if it ceases to
carry on its business or pay its debts as and when they become due
and payable, commits an act of insolvency or bankruptcy, has an
administrator, controller or liquidator appointed, is declared bankrupt
or insolvent or is otherwise unable to continue trading for any reason
(‘Act of Insolvency’).

Termination

Without limiting the parties other rights and remedies, either party may
terminate the Contract if: (i) The other party breaches a clause of this
Contract which is not capable of remedy; (ii) The other party breaches
a clause of this Contract that is capable of remedy but that other party
fails to remedy the breach within 14 days after receiving notice requiring
it to do so; or (iii) The other party commits an Act of Insolvency, subject
to the Corporations Act 2001 (Cth) and any relevant Court order.
Dispute resolution

The parties agree that their procurement officers will try to settle a
Contract dispute within ten Business Days or will, without delay, refer
the dispute to a mediator selected by the chairperson of an
accredited mediation organisation chosen by UW for a mediation to
commence within 15 Business Days. Representatives with the
authority to bind the relevant party must attend any mediation and
act in good faith to attempt to resolve the dispute. If the dispute is
not resolved within 30 Business Days after mediation commences,
either party may start legal proceedings.

Legislative requirements

The Contractor represents, warrants and undertakes that it conducts
its business in a manner that is consistent with the Modern Slavery
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Act 2018 (Cth). The Contractor shall notify UW as soon as it
becomes aware of any actual or suspected slavery or human
trafficking in connection with this Contract. UW may terminate the
Contract with immediate effect by giving written notice to the
Contractor if the Contractor commits a breach of this clause.

If any part of the Site or the Works is considered by UW to be ‘critical
infrastructure asset’ (as that term is defined in the Security of Critical
Infrastructure Act 2018 (Cth), then UW may in its sole discretion,
require the Contractor to: (i) Notify UW in writing of any ownership or
controlling interest (direct or indirect) in the Contractor held by any
person or entity outside of Australia (‘Foreign Ownership Interest’); and
(i) Undertake security checks on the Contractor's employees, agents
and subcontractors who have access to UW's critical infrastructure
assets as directed by UW.

Force Majeure

In the event of Force Majeure, the affected party will be excused
from performance of its affected obligations to the extent and for the
duration of the Force Majeure on the terms in this clause 21.

The affected party must give written notice to the other party setting
out the circumstances of Force Majeure, the reasons and extent it
is affected and what steps it is taking to make alternative
arrangements, and otherwise resume performance of its
obligations.

The Contractor is to provide the WUC and the Works using best
endeavours: 1) to regard UW as its First Priority when compared with
other customers of the Contractor; or 2) if other customer of the
Contractor also has First Priority or equivalent arrangement in its
contract (and this is reasonably demonstrated in writing), pro rata to
UW when compared with that customer.

If UW is unable to: 1) accept delivery or performance of any WUC
or Works; 2) pay for any WUC or Works; or 3) provide any input
or assistance including but not limited to UW Property, personnel,
information, access, or technology; in the usual way, then UW is
to provide instructions and information to the Contractor on the
proposed alternative arrangement, which the Contractor is to
follow.

In the event of Force Majeure, UW has the right to suspend this
Contract, provide the WUC and the Works, and obtain the Works
and the WUC from a third party for the duration the Contractor is
affected by Force Majeure ('Step-in Rights’).

If UW exercises its Step-in Rights, the Contractor is to:

(a) assign its subcontracts to Unitywater or a third party;

(b) provide its plant and equipment to Unitywater; and

(c) provide all reasonable cooperation and assistance to
Unitywater, on request by Unitywater.

UW is to maintain insurance on the Contractor’s plant and
equipment used while exercising its Step-in Rights and is to return
the plant and equipment to the Contractor in a reasonable condition
on completion of the Contract or once the Force Majeure has
ended, whichever occurs first.

The Contractor will not be liable for any omissions, acts or
defaults of UW in exercising its Step-in Rights.

Nothing in this clause 21 will require the Contractor to

provide confidential information to UW apart from
information which is necessary to enable UW to exercise

its Step-in Rights.

21.10 If the Contractor fails to comply with clause 21, or if the Force

21.11

22

Majeure lasts at least 60 days, in addition to any other remedies,
UW may terminate the Contract at no cost to UW.

Neither party has any liability to the other party or any third party for
any loss or damage arising out of or in connection with a Force
Majeure.

General

Neither party is to assign or novate its rights or obligations under
this Contract without the other party’s written consent. (ii) The
Contractor will comply with applicable laws and standards and,
when on UW's premises, UW's policies and directions. (iii) The
Contractor is to cooperate with UW and do things reasonably
required by UW to give effect to this Contract. (iv) If the Contractor
becomes aware of a matter which is likely to affect materially the
ability of the Contractor to perform this Contract, it will immediately
notify UW of it. (v) UW may set off money due to UW from the
Contractor, or damages, costs or expenses recoverable by UW from
the Contractor, against money due to the Contractor under this
Contract or another contract between the parties.

(vi) If any part of this Contract is or becomes illegal, void or
unenforceable, this does not invalidate the rest of this Contract. (vii)
Clauses 10, 11, 12, 13, 14 and 17 survive the termination of this
Contract. (viii) This Contract is governed by and construed in
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accordance with the law of Queensland and the parties submit to
the jurisdiction of the Courts of Queensland. (ix) Failure or omission
by a party to require strict or timely compliance with any provision of
this Contract will not affect any right of that party to remedies it may
have in respect of any breach of a provision. (x) The Contractor
may not subcontract the provision of WUC without the prior written
consent of UW. (xi) This Contract does not create a partnership, joint
venture, agency or employment arrangement and the Contractor is
not to represent otherwise.

Supplier Portal

The parties agree to use the Supplier Portal.

The Contractor acknowledges and agrees that the Supplier Portal
will be supplied and administered by the Principal for this Contract.
The Contractor acknowledges and agrees that upon access to the
Supplier Portal being granted by the Principal:

(a) it will have access to a computer with relevant hardware and
software to access the Supplier Portal;

(b) it is familiar with or will have sufficient training to use the
Supplier Portal;

(c) it has or will register itself with the Supplier Portal;

(d) where expressly required by the Contract or as otherwise
directed by the Principal (acting reasonably), it will upload and
transmit all documents as onto the Supplier Portal;

(e) it will use the Supplier Portal in accordance with the terms and
conditions of use of the Supplier Portal as well as any other
specific requirements as directed by the Principal;

(f) it will also provide hard copies of any documents uploaded to
the Supplier Portal if required by the Principal;

(g) it will immediately notify the Principal if it is unable to use the
Supplier Portal and provide an explanation why;

(h) it will use the full functionality of the Supplier Portal;

(i) it will pay all costs associated with the use of Supplier Portal
by its officers, employees, agents and subcontractors; and

(i) it accepts responsibility for its use of the Supplier Portal,
including any technical or other issues which may affect its use
of the Supplier Portal.

Without limiting any other provision of this Contract and to the
extent permitted at law, the Contractor must ensure at all times all
information which it inputted or uploaded onto the Supplier Portal,
is true, accurate and complete in all material respects and not
misleading in any material respect (including by omission).

The Contractor is not entitled to make any claim for any cost, loss,
damage or expense it suffers or incurs out of or in connection with
its access to or use of the Supplier Portal including any technical
difficulties or failure of the Supplier Portal

Interpretation

In this Contract: (i) Clause headings are inserted for convenience
only and do not affect interpretation; (ii) "Includes" in any form is not
a word of limitation; (i) The Contract Sum is in Australian currency
and an obligation to pay money is an obligation to pay in Australian
dollars.

Definitions

The following definitions apply to this Contract:

“Business Day” has the same meaning as the definition in Schedule
2 of the BIF Act.

"Contract Sum" means the lump sum stated in the Specifications,
or amount otherwise calculated by reference to the Schedule of
Rates, and Bill of Quantities for WUC completed;

"Contractor" means the person identified in the Order and its
directors, employees, agents and contractors;

"Defect’ means that the Works: Do not conform to the
Specifications; Have an error, or malfunction; Are not fit for the
purpose made known by UW or are not of high or merchantable
quality; Do not conform with a sample or test item provided by the
Contractor; or Otherwise do not comply with the requirements of
this Contract;

"Defective" means that part or all of the Works has a Defect;

"Date for Practical Completion” means the date stated in the
Specifications;

"Date of Practical Completion” means the date Practical
Completion is achieved;

"Defects Liability Period" means the period commencing on the
Date of Practical Completion and continuing for 12 months
unless a longer period is agreed to by the parties in writing;
“First Priority” means priority in all aspects of the Contract
including but not limited to scope, time, quality, quantity and
safety;

“Force Majeure” means any event or circumstance, or
combination of events and circumstances, which is beyond the
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reasonable control of a party (affected party), which directly or
indirectly causes or results in default, disruption or delay in the
affected party’s performance of any of its obligations under this
Contract;

“GST” means as defined in the GST Act;

“GST Act” means A New Tax System (Goods and Services Tax)
Act 1999 (Cth) and the Regulations made to that Act;

“Practical Completion” is that stage in the carrying out and
completion of WUC, when the Works are complete except for
minor Defects: which do not prevent the Works from being
reasonably capable of being used for their stated purpose; which
UW determines the Contractor has reasonable grounds for not
promptly rectifying; and the existence and rectification of which
will not prejudice the convenient use of the Works, and a program
for rectification of the minor Defects has been agreed to between
the parties;

“Order” means the purchase order issued by UW to the
Contractor for the Works and WUC to be completed under the
Contract;

"Site" means the lands to be made available to the Contractor by
UW for the purpose of the Contract, as delineated on the Site
Plan in Annexure A to this Contract;

“Specifications” means the document issued by UW titled
‘Specification’ to the Contractor for the Works and WUC to be
completed under the Contract;

"Supplier Portal” means the Principal’s TechnologyOne interface
portal which must be used by the Contractor in accordance with
the terms of the Contract;

“Tax Invoice” means as that term is defined in the GST Act;
"UW Property” means all property owned by UW including real,
personal, and intellectual property;

“Works” means the whole of the work to be carried out and
completed in accordance with the Contract, including variations
provided for by the Contract, which by the Contract is to be
handed over to UW (including, without limitation, any materials
to be supplied by the Contractor, and to become the property of
UW, whether or not the materials are intended to be affixed to
the Site);

“WUC” means the work which the Contractor is or may be
required to carry out and complete under the Contract and
includes variations, maintenance works, remedial work,
construction plant and temporary works, and any Provisional
Work directed by UW.
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